DEPARTMENT OF TRANSPORTATI ON

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGB03
BI D OPENI NG FORM -
US 101
SI TKUM SOL DUC RD. TO | NDI AN CREEK
PAVI NG
03C506
Bl DDERS AND BI DS LOCATI ON: CLALLAM
Bl DDER Bl DDER Bl D OPENI NG DATE: 01/14/ 2003
TOTAL TOTAL PROJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEM#| UNIT PRICE| UNIT PRICE| UNIT PRI CE
LUMP SUM MOBI LI ZATI ON 1
LUMP SUM CLEARI NG AND GRUBBI NG 2
LUMP SUM REMOVAL OF STRUCTURE AND OBSTRU(Q 3
3970 L. F. REMOVI NG ASPHALT CONC. CURB 4
1648 L. F. REMOVI NG GUARDRAI L 5
24 EACH REMOVI NG GUARDRAI L ANCHOR 6
86900 L.F. REMOVI NG TEMPORARY PAVEMENT MARK 7
29 EACH REMOVI NG PLASTI C TRAFFI C MARKI NG 8
LUMP SUM REMOVI NG RAI SED PAVEMENT MARKER 9
11 EACH ABANDON CONCRETE | NLET 10
4850 S. . PAVEMENT REPAI R EXCAVATI ON I NCL.| 11
425 C.Y. SELECT BORROW I NCL. HAUL 12
180 L. F. SCHEDULE A CULV. PIPE 12 IN. DIA 13
148 L. F. EXPANSI ON JOI NT MODI FI CATI ON 14
5000 EST. FORCE ACCOUNT EXPANSI ON JO NT RE 15
200 TON CRUSHED SURFACI NG BASE COURSE 16
6.74 M. SHOULDER FI NI SHI NG 17
48939 EST. ANTI - STRI PPI NG ADDI Tl VE 18
50.6 TON ASPHALT FOR FOG SEAL 19
3000 EST. CRACK SEALI NG 20
197141 S.Y. PLANI NG BI TUM NOUS PAVEMENT 21
610 TON ASPHALT CONC. FOR PRELEVELI NG CU 22
530 TON ASPHALT CONC. FOR PRELEVELI NG CU 23
2325 TON ASPHALT CONC. FOR PAVEMENT REPAI| 24
27010 TON ASPHALT CONC. PAVEMENT CL. SUPER 25
36860 CALC JOB M X COWMPLI ANCE PRI CE ADJUSTN 26
19750 CALC COVPACTI ON PRI CE ADJUSTMENT 27
350 TON ASPHALT CONC. APPROACH CL. A PG| 28

DATE: 12/1/2003




DEPARTMENT OF TRANSPORTATI ON

DATE: 12/1/2003

PAGE: 2
OLYMPI A, WASHI NGTON 98504 DOT RGGBO3
BI D OPENI NG FORM -
Us 101
SI TKUM SOL DUC RD. TO | NDI AN CREEK
PAVI NG
03C506
QUANTI TY DESCRI PTI ON I TEME| UNIT PRICE| UNIT PRICE | UNIT PRICE
1900 S. V. SEEDI NG AND FERTI LI ZING BY HAND | 29
25 DAY ESC LEAD 30
LUMP SUM TEMPORARY EROSI ON AND SEDI MENT | 31
2645 L. F. BEAM GUARDRAI L TYPE 1 32
1113 L. F. BEAM GUARDRAI L TYPE THRIE BEAM | 33
4 EACH BEAM GUARDRAI L TRANSI TI ON SECTI{ 34
4 EACH BEAM GUARDRAI L TRANSI TI ON SECTI{ 35
9 EACH BEAM GUARDRAI L FLARED TERM NAL | 36
10 EACH BEAM GUARDRAI L BURI ED TERM NAL T 37
3 EACH BEAM GUARDRAI L ANCHOR TYPE 5 38
3 EACH BEAM GUARDRAI L ANCHOR TYPE 7 39
150 L. F. REMOVI NG AND RESETTI NG BEAM GUAF 40
346 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L | 41
3700 EST. REPAI R | MPACT ATTENUATOR 42
1 EACH TRUCK MOUNTED | MPACT ATTENUATOR| 43
150 HR OPERATI ON OF TRUCK MOUNTED | MPAQ 44
815 EACH FLEXI BLE GUI DE POST 45
254980 L.F. |PAINT LINE 46
2016 L.F. PLASTI C W DE LI NE 47
475 L.F. PLASTI C STOP LI NE 48
7 EACH PLASTI C TRAFFI C ARROW 49
120 EACH PLASTI C DRAI NAGE MARKI NG 50
6 EACH PLASTI C AERI AL SURVEI LLANCE FULL| 51
4 EACH PLASTI C AERI AL SURVEI LLANCE 1/2 | 52
2 HUND RAI SED PAVEMENT MARKER TYPE 1 53
20.5 HUND RECESSED PAVEMENT MARKER 54
86900 L.F.  |TEMPORARY PAVEMENT MARKI NG 55
LUMP SUM PERMANENT SI GNI NG 56
2 EACH PORTABLE CHANGEABLE MESSAGE SIGN 57
560 HR OPERATI ON OF PORTABLE CHANGEABLE 58
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVICE 59
200 HR CONTRACTOR PI LOTED TRAFFIC CONTR 60
1960 HR TRAFFI C CONTROL LABOR 61
560 HR TRAFFI C CONTROL SUPERVI SOR 62
593 S. F. CONSTRUCTI ON SI GNS CLASS A 63
5000 EST. ROADSI DE CLEANUP 64
5 EST. REI MBURSEMENT FOR THIRD PARTY DA 65
-1 CALC M NOR CHANGE 66
LUMP SUM SPCC PLAN 67
4 EACH MAI LBOX SUPPORT TYPE 1-S 68
2 EACH MAI LBOX SUPPORT TYPE 1-D 69




